
BID TABULATION SHEET

PROJECT: Effingham County Musuem Roof Replacement

COMMITTEE MEETING: Building and Grounds

DATE: 12/10/2024

BID #1 VENDOR NAME SAMS VERIFICATION BID AMOUNT DETAILS

Rennaissance Historic 12/12/2024 1,085,900.00$   Main Mansard Roof & Low Sloped Roofing Membrane

Exteriors No Results 264,000.00$       Tower Roof & Vertical Wall Cladding

1,349,900.00$   Total Project

BID #2 VENDOR NAME SAMS VERIFICATION BID AMOUNT DETAILS

ProVantage 12/12/2024 154,995.00$       Mansard Cedar Shake Roof Replacement

No Results 13,500.00$         Remove and Replace all EPDM on ledge

73,995.00$         Roofing Membrane

16,500.00$         Clocktower - Remove and Replace up to 500 sq. ft. of cedar shake

258,990.00$       Total Project

BID #3 VENDOR NAME SAMS VERIFICATION BID AMOUNT DETAILS

Proper T Works, LLC 12/12/2024 301,370.00$       Remove and Replace Cedar Shake and Rubber Roof Membrane

No Results 34,466.00$         Clocktower - Remove and Replace cedar shake

335,836.00$       Total Project

BID #4 VENDOR NAME SAMS VERFICATION BID AMOUNT DETAILS

Central Illinois Construction 12/12/2024 169,000.00$       Remove and Replace with Synthetic Shake

No Results 196,000.00$       Remove and Replace with Cedar Shake

63,970.00$         Apply Elastomeric Coating to Rubber Roof and Repairs

67,000.00$         Remove and Replace Rubber Inlaid Transition/Overhang

122,055.55$       Clocktower - Remove and Replace with Synthetic Shake

136,111.11$       Clocktower - Remove and Replace with Cedar Shake

26,800.00$         Remove and Replace Existing Gutters

448,825.55$       Total Project with Synthetic Shake

489,881.00$       Total Project with Cedar Shake

RFP AWARDED TO: VENDOR NAME BID AMOUNT REASON

ProVantage $168,495.00 Lowest Bidder

Mansford Cedar Shake

EPDM on ledge optional


